



Framing Estimate / Proposal.

[Carranza Custom Construction LLC]

Estimate : [#4] Date: [01/29/2026]

To: [Arden Hess – Hess Construction LLC]

(801) 455-9167

Project: [Mader Remodel] Lot 24 134 White Pine Canyon RD Park City, Utah 84060

Scope of Work

[Carranza Custom Construction LLC] ('Contractor') proposes to furnish all labor, tools, equipment, and supervision necessary to perform the framing work described below in accordance with plans, specifications, applicable building codes, and Utah law.

- Exterior demo -Roof material, roof sheathing required to tie in new addition, siding, fascia material, soffit material, exterior columns and piers, remove timber truss, remove windows or doors as necessary.
- Interior demo – sheetrock, and interior finish material cutting open to attach addition,
- Structural and non-structural framing of addition
- Covered deck and Patio framing
- Timber install package – timber trusses, timber beams, and decorative beams
- Steel install package – drill, epoxy, skin with 2x , set level and grout underside of columns
- Dropped ceiling as called out per plan
- Shade pockets
- Crane and necessary equipment rentals
- Nails, fasteners, and related supplies
- Other items as specifically listed in the attached breakdown

Exclusions: Window installation, materials and any other items not specifically included above.

Main level – 1,078 Sqft

Lower level – 2,107 Sqft

Deck/Patio – 2,537 Sqft

Total Sqft = 5,722 Sqft

<i>Description</i>	<i>Qty</i>	<i>Unit price</i>	<i>Total</i>
Structural and non-structural framing of home	1	\$62,145.00	\$62,145.00
Structural timber install package	1	\$14,600.00	\$14,600.00
Non-structural timber install package	1	\$9,900.00	\$9,900.00
Dropped ceiling	1	\$11,600.00	\$11,600.00
Shade pockets	1	\$6,200.00	\$6,200.00
Steel install package	1	\$39,455.00	\$39,455.00
Decks/Patios	1	\$39,368.00	\$39,368.00
Nails and Fasteners	1	\$5,200.00	\$5,200.00
Crane and equipment fees	1	\$13,600.00	\$13,600.00
<i>Subtotal</i>			\$202,068.00
<i>Grand Total</i>			\$202,068.00

Terms & Conditions

1. Validity: This estimate is valid for 90 days from the date above. Prices may be adjusted if project plans change.
2. Change Orders: Any changes, additions, or modifications to the scope of work on plans provided 01/29/2026 must be in writing and signed by both parties. Change orders will be billed at \$55 per man hour plus materials.
3. Payment: Payment due as follows: [progress payment, initial 30% deposit, contractor may hold 5% retention payment remaining balance due upon completion]. Late payments bear interest at 18% per annum.
4. Lien Rights: Contractor retains all lien rights under Utah Code Title 38, Chapter 1a (Utah Construction Liens) until full payment is received.
5. Delays: Contractor is not responsible for delays caused by weather, strikes, acts of God, or circumstances beyond its control.
6. Insurance & Licensing: Contractor represents it is duly licensed and insured in Utah. Proof available upon request.
7. Dispute Resolution: Any dispute shall be governed by Utah law and resolved in [county] District Court or by arbitration if agreed in writing.
8. All snow removal is extra and will be charged at \$55 per man hour

Authorized Representative: _____ Date: _____